RFR DFW-2016-028: Biodiversity Initiative SCOPE OF SERVICES for
Access Road Improvements, Woody Debris Removal, Grass
Seeding, Skidder Bridge Improvement, and Gate Installation at the
Muddy Brook Wildlife Management Area

Summary

The Massachusetts Division of Fisheries & Wildlife (DFW) is soliciting bids to complete
important access maintenance work on former skid roads and landing areas to facilitate habitat
restoration at the Patrill Hollow section of the Muddy Brook Wildlife Management Area (WMA)
in Hardwick, Massachusetts (Figs. 1-3). Treatments to be conducted under this RFR include the
following:

-stump grinding and grading on skid roads to facilitate passage of four-wheel drive
pickup trucks needed to conduct prescribed burning

-removal of non-merchantable woody debris from areas used as landings and skid roads
left behind during recent timber harvesting operations, grading of landing areas, and seeding of
landings and skid roads with an annual oat and native little bluestem seed

- replacement of dysfunctional skidder bridge and installation of new or retrofitted bridge
at an existing stream crossing to facilitate vehicle access by DFW staff and partners to conduct
prescribed fire and other maintenance of the site

-installation of two gates, to be provided by DFW, at the access points to the landings

Contractors may bid on any or all treatments (see Mandatory bid sheets). Contract(s) will be
awarded to the lowest responsible and eligible bidder for each treatment described on the
mandatory bid sheet. The term "lowest responsible and eligible bidder" shall mean (1) the Bidder
whose Bid is the lowest of those Bidders demonstrably possessing the skill, ability, and integrity
necessary for the faithful performance of the work, and who meets the requirements set forth in
M.G.L. c.149 sec.44 (2)(B) and not debarred from bidding under M.G.L. c.149 844C; (2) and who
shall certify that they are able to furnish labor that can work in harmony with all other elements of
labor employed or to be employed on the work; and (3) who shall certify that all employees to be
employed at the worksite will have successfully completed a course in construction safety and
health approved by the United States Occupational Safety and Health Administration that is at
least 10 hours in duration at the time the employee begins work, and who shall furnish
documentation of successful completion of said course with the first certified payroll report for
each employee.

DFW reserves the right to waive any informalities in, or to reject any or all Bids, if it be in the
public interest to do so.



Timeline, Permitting, Funding, & Bonding

Timeline

Contractor shall complete all work by or before June 30, 2016, unless otherwise specified in
writing by DFW. Natural Heritage and Endangered Species restrictions do apply to certain
activities and are described, if applicable, under each Treatment Type.

Permitting

Approved environmental permits for this work have been secured by DFW.
Funding

Fiscal year 2016 funding has been identified for this project.

Bonding

Contractor shall submit bonds from a surety company qualified to do business under the laws of
the Commonwealth.

Each bidder shall provide a bid deposit in the amount of 5% of the total bid price, to be
submitted with the bid.

In addition, the winning bidder(s) shall submit: 1) a payment bond in the amount of 50% of the
total contract price within ten days of contract award; and 2) a performance bond in the amount of
10% of the total contract price prior to the start of work.

Treatment Specifications

DFW has estimated treatment size (acres/linear feet) for each treatment type (Figure 1).
Contractors may bid on any or all treatments (see Mandatory Bid Sheet). DFW will
evaluate bids relative to available funding and will award contract(s) accordingly. All
acreages were calculated in GIS and are approximate. Selected contractors are responsible
for treating the entirety of the treatment areas as depicted in the accompanying figures and
as marked on the ground regardless of the precise acreages. Bidders are responsible for
verifying acreages prior to submitting bids.

TREATMENT 1:

a. Removal of Woody Debris Piles — 6.5 acres; map areas 1 & 4.

Treatment must occur when the ground is dry or frozen and be completed on or before April 1,
2016.

Vendor will be responsible for the removal of piles of small and large (sawtimber size tree
segments) woody debris on former landing and staging areas. There are a total of 24 piles of
varying size. On non-fire adapted sites, mulch from whole tree skidding that accumulates on the
landing at the chipper is carried back out into the site by skidders for distribution, but this mulch
becomes an impediment to prescribed burning due to its moisture content. Given that prescribed
fire will be used at this site in the future, mulch was retained at landing areas for removal. Mulch



at the landing may be put through a tub grinder before being removed from the site, but this is not
required.

b. Raking and Removal of Woody Debris from Ground and Skid Roads — 2 acres; map areas
2&3.

Treatment must occur when the ground is dry or frozen and be completed by or before April 1,
2016.

Vendor will be responsible for removing approximately a 6” layer of coarse woody debris to
expose blueberry in the understory (see area 2 on maps). The vendor will remove as much
material as possible with minimal disturbance to the soil and the blueberry root stock. A York
rake or similar equipment may be proposed for this work.

Additionally, vendor will be responsible for removal of all woody debris larger than 4 inches in

diameter from former skid roads depicted as area 3 in figures 1 and 2. Proposed equipment shall
be able to remove material with minimal soil disturbance.

TREATMENT 2:

a. Grading of Landing Areas — 4 acres; map area 1.

Treatment must be completed on or before June 30, 2016.

Vendor will be responsible for grading all areas of rutting or berms on former landing areas after
all woody debris has been removed (as described in Treatment 1 above), and prior to seeding.

Additionally, vendor will be responsible for moving old vehicle parts currently located in the
western landing area (map area 1, Southwest portion) to the gate location for the western landing
area, to facilitate future removal under a separate contract. Vehicle parts should be left so as not
to obstruct or interfere with gate installation.

b. Stump Grinding and Grading of Skid Roads & Vehicle Turn Around - 7,400 linear feet;
map areas 5, 6 & 8.

Treatment must be completed on or before June 30, 2016.

In area 5, eight stumps (marked with blue paint) will be ground to 6” below the surface of the
road. Material that was pushed out by previous skidding activity can be used to fill stump holes as
practicable; otherwise, clean material will be brought in from off site. The road will then be
graded to have less than a 5% side slope in areas of uneven terrain and water bars will be installed
to prevent erosion and allow seed to establish.

In area 6, ten stumps (marked with blue paint) will be ground flush with the road surface.



In area 8, eight stumps (marked with blue paint) will be ground flush with the ground surface.

Treatment 2b must be completed after all woody debris has been removed (as described in
Treatment 1 above), and prior to seeding.

c. Seeding of Landing Areas & Skid Roads — 9 acres; map areas 1, 3, 4,5 & 6.

Treatment must be completed on or before June 30, 2016.
Vendor will be responsible for seeding with a mix of annual oat seed and little blue stem seed

sourced from New England or New York, and approved by DFW, to stabilize soil in depicted
areas. Treatment 2c cannot occur until after stump grinding and grading have been completed.

TREATMENT 3: Replace/Retrofit Dysfunctional Skidder Bridge — 25 feet; map area 8

Treatment must be completed on or before June 30, 2016.

Just north of the eastern landing, there is an existing stream crossing that consists of a skidder
bridge with rotten timbers and a span that is too short for safe, long-term use. The vendor will
either replace or retrofit the existing bridge. Bridge replacement or retrofitting will use solid
timbers (hemlock or oak preferably) and shall be subject to approval by DFW. The new bridge
shall be of a similar design to the existing bridge. Bridge replacement or retrofitting will be done
so that the finished skidder bridge extends >5 feet beyond the edge of the stream bank on BOTH
sides of the stream. The vendor will remove from the site any/all portions of the old bridge that
are not used in the replacement/retrofitting process. If the vendor opts to replace the old bridge, as
opposed to retrofit the existing bridge, they will be responsible for complete disposal of the old
bridge.

TREATMENT 4: Gate Installation — 2 gates & 4 gate posts; map area 9.

Treatment must be completed on or before June 30, 2016.

Vendor will be responsible for installing two 16’ steel gates, to be provided by DFW, at the
access points to the former landing sites. The Contractor shall follow proper Dig-Safe procedures
prior to any excavation of materials. The Contractor shall be solely responsible for making all
necessary arrangements for performing any necessary work to the satisfaction of the municipal
departments and utility companies involved in connection with the discontinuous or interruption
of public utilities or services such as gas, electric, water, sewer, telephone, etc., which will be
affected by work to be done under this item.

The steel gates will be furnished and loaded onto the contractor’s truck/trailer by the Division of
Fisheries and Wildlife at the Central Wildlife District office located on 211 Temple Street, West
Boylston, MA 01583.



The Contractor shall be responsible for the transportation, off loading and installation of
the steel gate. The Contractor shall coordinate this operation with DFW staff, such that,
DFW can have staff and equipment available for loading of the gate.

The Contractor shall coordinate the installation of the gates with DFW staff to determine the on-
ground location and to ensure that the installation timing does not impede other treatments
occuring under this RFR.

See attachements for gate specifications. Lock and key will be provided by DFW.

General Specifications and Timing Requirements

Contracted work MUST be completed within fiscal year 2016 (all work completed no later than
6/30/2016) if sufficient funding is available. Prior to any work beginning on any site, Contractors
will be required to submit a performance bond in the amount of 10% of the contracted price.

Treatments 1a and 1b must be completed prior to April 1, 2016 to be in compliance with
Natural Heritage and Endangered Species Restrictions AND so that work can occur under
dry or frozen ground conditions.

All other treatments must be completed no later than June 30, 2016. Grading and seeding of
landings and skid roads may only occur after woody debris has been removed.

Careful coordination with DFW staff will be necessary to ensure that treatments are
completed in the appropriate sequential order.

General Specifications for all Treatments
1. Operational Requirements

a. All work shall only occur within applicable time restrictions. The specific timing of
the operation shall be arranged between the Contractor and DFW.

b. The Contractor shall, to the satisfaction of DFW staff, remove or otherwise dispose
of all garbage, trash, litter, discarded equipment or parts, temporary bridges, waste
materials or other refuse resulting from the operation. Waste materials such as oil,
grease, used oil absorbent pads, and similar materials shall be disposed of in
accordance with law, and at a minimum, in a manner that will prevent their entry by
spills, drainage, high water or other means into any river, watercourse, lake, reservoir
or other body of water.

c. STORAGE AND HANDLING OF HAZARDOUS MATERIALS: All petroleum
products, industrial chemicals and similar materials shall be stored in accordance
with manufacturer’s specifications and applicable law, and at a minimum in durable,
sealed containers placed so that any accidental spillage shall not drain into any river,
watercourse, lake, or reservoir, No hazardous materials, including but not limited to
oils, fuels, and hydraulic fluids may be deposited on Commonwealth lands. All



mechanized equipment shall carry oil-absorbent pads at all times, quality subject to
the approval of DFW staff, to be used respectively in the event of a fluid spill. In the
event that hazardous materials are deposited on Commonwealth lands through
accidental spill or otherwise, the Contractor agrees to immediately contain the spill
using oil-absorbent pads and to notify DFW staff as soon as possible regarding the
type, amount, and location of deposited materials. The Contractor shall be liable for
all costs incurred resulting from the cleanup of all spills and leaks, and shall correct
the situation to the satisfaction of DFW staff, including but not limited to the removal
and appropriate disposal of contaminated soil based on DFW staff determination.

SAFETY AND HEALTH: The Contractor shall conduct all operations in connection
with this contract in compliance with applicable provisions of Federal, State and
Local labor safety, health and sanitation laws, codes, and regulations.

ENVIRONMENTAL CONTROL: The Contractor shall comply with all applicable
state and federal laws pertaining to water quality in connection with any operations
under this contract. The Contractor shall undertake every reasonable precaution not
to pollute or obstruct the flow of any stream, lake, or reservoir on or adjacent to the
sale area. In the event of such pollution or obstruction, the Contractor shall correct
the condition to the satisfaction of DFW staff. The Contractor shall undertake every
reasonable measure to minimize erosion and soil damage, including but not limited to
the grading of ruts and the construction and maintenance of water bars, and shall
install all mitigation measures according to the most recent version of the
Massachusetts Forestry Best Management Practices Manual. All mechanized
equipment shall carry a working fire extinguisher at all times to be used in the event
of a fire.

SPECIAL SITUATIONS: Should a situation exist that would in the opinion of the
DFW staff result in unacceptable environmental damage and the Contractor is either
unwilling or unable to prevent or immediately repair or remove such damage, or to
do so in a timely fashion to the satisfaction of DFW staff after being verbally notified
of said situation by DFW staff, the Division may undertake corrective measures and
deduct the cost of said measures from the performance bond covering this operation
(see General Specification 2 (Contract Requirements) g., below), and may pursue its
remedies against the Contractor for any loss, claim, damage or charge that arises due
to such damage.

HISTORICAL/CULTURAL RESOURCES: DFW seeks to conserve historical and
cultural resources during habitat management operations, including but not limited to
stone walls, cellar holes, foundations, and wells associated with abandoned farm
sites, as well as historical and cultural resources that may occur within the soil.
Contractor shall avoid or otherwise mitigate these resources during the harvesting
operation to the satisfaction of DFW staff. Only existing barways (openings) in stone
walls may be used to transport wood products by forwarder or skidder, unless DFW
staff specifically identifies a new opening to be created. If DFW staff identifies a site
as having archaeological sensitivity, Contractor shall avoid rutting, scarifying, and
other soil disruption to the site by operating only under dry, frozen, or otherwise
stable conditions.



2. Contract Requirements

a.

Projects included in this RFR are subject to Massachusetts prevailing wage rates.
Prevailing wage rate schedules are included in this RFR and should be taken into
account when submitting the bid.

The Contractor shall provide as surety a payment bond in the amount of 50% of
the contract price within 10 days of contract award. The payment bond must be
furnished to DFW in the form of a surety bond issued by a surety company; a
certified, treasurer’s or cashier’s check drawn on a responsible bank or trust company
payable to the awarding authority; or cash.

The Contractor must notify the DFW representative prior to commencement of
operations, even if a Notice to Proceed has been issued. Any work that is completed
prior to notification is considered unauthorized and will not be paid for. A separate
contract and Notice to Proceed will be issued for each fiscal year in which work will
occur.

All equipment operators are required to meet with a DFW representative to walk the
entire project site prior to beginning work.

Any accidents or injuries to workers, environmental accidents, or damage to public or
private property associated with this project must be reported to DFW within 48
hours of the incident.

Remobilization costs will be paid if poor weather and/or ground conditions require
shut down of the operation for > 3 business days and the machinery has been taken
off-site. The Contractor must obtain DFW approval that operation shut down is
required. If weather and/or ground conditions improve within 3 business days to
allow completion of the project, DFW will not pay remobilization costs.

The winning bidder(s) will be required to thoroughly clean the exterior,
undercarriage, and tires/tracks of his/her equipment with a high pressure washer at a
maintenance facility prior to bringing the equipment on site. Cleaning will
substantially reduce the chance of spreading invasive exotic plants from a previous
work site. Machinery that has not been cleaned in this manner will not be allowed on
site. All mechanized equipment shall carry a working fire extinguisher at all times to
be used in the event of a fire.

The Contractor shall provide a valid certificate of insurance prior to beginning work.
The Contractor indemnifies the Commonwealth from and against any liability for
claims arising from the Contractors activities under the contract. The Contractor shall
provide a certificate indicating a) comprehensive commercial general liability
insurance, with coverage for bodily injury, wrongful death, and property damage in
the amount of at least $1,000,000 naming the Commonwealth as an additional
insured regarding the work to be performed under this contract, and b) Workman's
Compensation Insurance as required under Massachusetts law for all persons
employed by the Contractor. Contractor shall provide Certificates of Insurance for all
sub-Contractors evidencing the same coverage required of the Contractor or
equivalent proof of self-insurance.

The Contractor shall provide as surety a performance bond in the amount of 10%
of the contract price prior to beginning work at each site. The performance bond




must be furnished to DFW in the form of a surety bond issued by a surety company; a
certified, treasurer’s or cashier’s check drawn on a responsible bank or trust company
payable to the awarding authority; or cash.) [M.G.L. c. 149, 844A(2)(C) and M.G.L.
c. 30, 839M(a)]. The performance bond shall be forfeited as liquidated damages if all
contract provisions covered are not faithfully and fully performed by the Contractor.
Should the amount of damages, as determined by DFW, exceed the amount of said
bond, the Contractor agrees to pay the excess balance within 90 days. Otherwise, said
bond will be returned to the Contractor after all terms of this contract are fulfilled to
the satisfaction of DFW.

Contractors shall submit all certified payroll sheets for all employees employed at the
work site with their request for payment for work completed.

All persons employed by the Contractor shall have successfully completed a course
in construction safety and health approved by the United States Occupational Safety
and Health Administration (OSHA\) that is at least 10 hours in duration.
Documentation of successful completion of said course shall be submitted with the
certified payroll sheets for each employee.

If, during the progress of the work, the contractor or the awarding authority discovers
that the actual subsurface or latent physical conditions encountered at the site differ
substantially or materially from those shown on the plans or indicated in the contract
documents either the contractor or the contracting authority may request an equitable
adjustment in the contract price of the contract applying to work affected by the
differing site conditions. A request for such an adjustment shall be in writing and
shall be delivered by the party making such claim to the other party as soon as
possible after such conditions are discovered. Upon receipt of such a claim from a
contractor, or upon its own initiative, the contracting authority shall make an
investigation of such physical conditions, and, if they differ substantially or
materially from those shown on the plans or indicated in the contract documents or
from those ordinarily encountered and generally recognized as inherent in work of
the character provided for in the plans and contract documents and are of such a
nature as to cause an increase or decrease in the cost of performance of the work or a
change in the construction methods required for the performance of the work which
results in an increase or decrease in the cost of the work, the contracting authority
shall make an equitable adjustment in the contract price and the contract shall be
modified in writing accordingly.

(1) The awarding authority may order the general contractor in writing to suspend,
delay, or interrupt all or any part of the work for such period of time as it may
determine to be appropriate for the convenience of the awarding authority; provided
however, that if there is a suspension, delay or interruption for fifteen days or more or
due to a failure of the awarding authority to act within the time specified in this
contract, the awarding authority shall make an adjustment in the contract price for
any increase in the cost of performance of this contract but shall not include any
profit to the general contractor on such increase; and provided further, that the
awarding authority shall not make any adjustment in the contract price under this
provision for any suspension, delay, interruption or failure to act to the extent that
such is due to any cause for which this contract provides for an equitable adjustment
of the contract price under any other contract provisions.



(2) The general contractor must submit the amount of a claim under provision (a) to
the awarding authority in writing as soon as practicable after the end of the
suspension, delay, interruption or failure to act and, in any event, not later than the
date of final payment under this contract and, except for costs due to a suspension
order, the awarding authority shall not approve any costs in the claim incurred more
than twenty days before the general contractor notified the awarding authority in
writing of the act or failure to act involved in the claim.

m. Any additional project costs or contract changes must be approved by the Division’s
Chief Financial Officer in writing.

Bidders’ Conference:
It is mandatory for all vendors to attend a bidders’ conference prior to submitting a bid. A
bidder’s conference is scheduled at the site at 9:30am, Wednesday, Dec. 30, 2015 (see
Appendix | for Directions). Vendors who cannot attended the scheduled Bidder’s Conference
may request an alternative conference date/time to be held prior to the bid due date, but MUST
schedule the alternative conference PRIOR TO the scheduled Bidder’s Conference at 9:30am,
Wednesday, Dec. 30, 2015 so that all prospective bidders can be announced at the scheduled
conference. Bids will not be accepted from vendors who do not attend a bidder’s conference.
Please contact Rebecca DiGirolomo at 315-751-9249 prior to the scheduled Bidders’
Conference if an alternate conference is needed.

Bid Due Date:
Sealed Bids must be received, in writing, no later than 2:00 pm on Thursday, January 7,
2016, at which time they will be publicly opened and read.

INSTRUCTIONS FOR SUBMISSION OF RESPONSES:

1) All vendors must attend the scheduled bidder’s conference or a alternative conference to be
eligible to bid.

2) Two complete paper copies of your response must be received, in writing, no later than 2:00
pm on Thursday, January 7, 2016 at which time bids will be publicly opened and read.

Submit responses to:

Division of Fisheries and Wildlife
Attn: Lori Cookman

1Rabbit Hill Rd

Westborough, MA 01581

On the outside of the envelope containing the two complete copies of your bid(s), clearly
mark: Bid Documents Enclosed, DFW-2016-028: Access Maintenance at Muddy Brook WMA.



All responses must include two copies of each of the documents listed below. BE SURE TO
INCLUDE ALL ITEMS LISTED HERE OR YOUR RESPONSE MAY BE FOUND TO BE
INCOMPLETE AND NON-RESPONSIVE.

1) Completed Mandatory Bid Sheet

2) Affidavit: Proposal for RFR DFW-2016-028: Access Maintenance at Muddy Brook
Wildlife Management Area

One copy must be notarized original.

3) Bid deposit in the amount of 5% of total bid price, payable to the Division of Fisheries
and Wildlife, in the form of a surety bond issued by a surety company; a certified,
treasurer’s or cashier’s check drawn on a responsible bank or trust company payable to
the awarding authority; or cash. [M.G.L. c. 149, 844A(2)(C) and M.G.L. c. 30, §39M(a)]
4) Business Reference Form outlining the bidders experience for conducting the type of
work described in this RFR with references.

Submit questions to: rebecca.digirolomo@state.ma.us

The winning Contractor(s) will be required to submit the following items upon award:

1) MA Construction Contract Form to be provided by awarding authority

2) Commonwealth Terms and Conditions filled out and signed by the respondent

3) Commonwealth W-9 tax information form filled out and signed by the respondent (If not already on
file)

4) Contractor Authorized Signatory Listing, completed and signed by the Contractor.

5) Proof of liability insurance coverage

6) Electronic Funds Transfer form

7) Within 10 days after presentation thereof by the awarding authority, furnish a labor and materials or
payment bond from a surety company qualified to do business under the laws of the Commonwealth and
satisfactory to the awarding authority and in the sum of 50% of the contract price, payable to the Division
of Fisheries and Wildlife, in the form of a surety bond issued by a surety company; a certified, treasurer’s
or cashier’s check drawn on a responsible bank or trust company payable to the awarding authority; or
cash. [M.G.L. c. 149, §44A(2)(C) and M.G.L. c. 30, §39M(a)].

9) A performance bond in the amount of 10% of the contract price in the form of a surety bond issued by
a surety company; a certified, treasurer’s or cashier’s check drawn on a responsible bank or trust
company payable to the awarding authority; or cash. Performance bond shall be submitted prior to
beginning work at the site.

10) Revenue Enforcement and Protection Certification (REAP)

11) Certificate of Compliance with MA Employment Security Law
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MANDATORY BID SHEETS: DFW-2016-028

Contractors may bid on any or all treatments. Contracts will be awarded to the
lowest responsible and eligible bidder for each treatment.

Treatments 1a & b — Woody debris removal from landings, skid roads and other
staging areas (must be completed prior to April 1, 2016)

Woody debris removal (8.5 acres): $
Equipment cleaning: $
Additional Costs* $

Total Cost (add items 1-3, above) B 1

Logistics: List the equipment and methods proposed to complete this work:

a > wnhpE

Treatments 2a, 2b, & 2c — Skid road grading, stump grinding, removal of old vehicle
parts to gate area, and seeding (must be completed in coordination with or after woody
debris removal) in areas 1, 3,4, 5, 6 and 8

Grading,moving vehicle parts(4.0 acres, 1919 Lineal ft.)

Stump grinding (26 stumps)

Seeding (9 acres including 9,175 lineal ft. of former skid roads):
Cost of off site fill for stump holes

Equipment cleaning:

Additional Costs*

Total Costs (add items 1-6, above) B 1

Logistics: List the equipment and methods proposed to complete this work:

© N ogokrwdbE
B PHBHP B
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MANDATORY BID SHEETS: DFW-2016-028

Treatment 3 — Replacement/retrofit of skidder bridge.

New or retrofit bridge materials & assembly
Installation
Cost to remove & dispose of old bridge

Equipment cleaning:
Additional Costs*

Total Costs (add items 1-5, above)

D *hPH P »

N o M R

Logistics: List the equipment and methods proposed to complete this work:

Treatment 4— Gate Installation.

Cost to transport two gates
Installation of two gates
Equipment cleaning:
Additional Costs*

Total Costs (add items 1-4, above)

o g pwbhpE

Logistics: List the equipment and methods proposed to complete this work:

*Please give a detailed description on a separate sheet of any additional costs
associated with this project site that are not included in the Project Costs above,
including site access improvements. DFW will only pay additional authorized costs
specified in your response to this scope of services.
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MANDATORY BID SHEETS: DFW-2016-028

Bid Deposit Calculation: Add the Total Cost for all Treatments (1-4) you are bidding on
to obtain the Total Bid Price (for treatments with multiple options, use the option on
which you bid the highest to calculate Total Bid Price). Multiply the Total Bid Price by
0.05 (5%) to calculate the Bid Deposit Amount.

1) Total Bid Price: $
(add up each total cost from the highlighted boxs for Treatments 1-4)

2) 5% Bid Deposit Amount: $

By signing below, the bidder certifies that he/she is able to furnish labor that can
work in harmony with all other elements of labor employed or to be employed in the work
and that all employees to be employed at the worksite will have successfully completed
a course in construction safety and health approved by the United States Occupational
Safety and Health Administration that is at least 10 hours in duration at the time the
employee begins work and who shall furnish documentation of successful completion of
said course with the first certified payroll report for each employee.

The undersigned further certifies under the penalties of perjury that this bid is in all
respects bona fide, fair and made without collusion or fraud with any other person. As
used in this subsection the word “person” shall mean any natural person, joint venture,
partnership, corporation or other business or legal entity. The undersigned further
certifies under penalty of perjury that the said undersigned is not presently debarred
from doing public construction work in the commonwealth under the provisions of section
twenty-nine F of chapter twenty-nine, or any other applicable debarment provisions of
any other chapter of the General Laws or any rule or regulation promulgated thereunder.

Bidder’s Information

Name
(printed) Signature
Company Date

Street
Address Phone

City, State,
Zip Code Email

Signature conveys approval with all proposed bids and agreement with all terms
set out in this Scope of Services.
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AFFIDAVIT

State of
Date 20
County of

The undersigned being duly sworn, deposes and says that he is the

Sole owner; partner; president; treasurer or
other duly authorized official of a corporation

of , for work in
City/Town Location
on

Date bids were open

and certifies that of his own knowledge, said bidder has not, either directly or
indirectly, entered into any agreement, participated in any collusion, or otherwise
taken any action in restraint of free competitive bidding in connection with such
contract.

Signature and title of person making affidavit

Sworn to before me this

day of 20

Notary Public
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At a duly authorized meeting of the Board of Directors of the

(Name of Corporation)

held on at which all the Directors were present or
(Date)

waived notice, it was VOTED, that

(Name)

, of this company and he hereby is

(Officer)
authorized to execute contracts and bonds in the name and behalf of said company,
and affix its corporate seal thereto; and such execution of any contract or obligation
on this company's name on its behalf by such

(Officer)
under seal of the company, shall be valid and binding upon this company.
A true copy,

ATTEST:

Place of business:

Date of the Contract:

| hereby certify that | am the clerk of the

that is duly elected

of said company, and that the above vote has not been amended or rescinded

and remains in full force and effect as of the date of this contract.

Corporate Seal
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BUSINESS REFERENCE FORM

The bidder shall supply the Division as part of their bid package a statement of their
qualifications to conduct the type of work required under this RFR. The contractor
shall also include a list of the similar jobs they have completed in the past 2 years,
including the names, addresses, and contact numbers for each contract manager or
owner of the job sites. Attach additional sheets if necessary.

Bidder:

RFR Name/Title:

RFR Number:

Reference name: Contact:
Address: Phone: #( )

Fax/Internet address:

Description and date(s) of commodities and services provided:

Reference name;: Contact:

Address: Phone: #( )

Fax/Internet address:

Description and date(s) of commodities and services provided:

Reference name: Contact:
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Address: Phone: #( )

Fax/Internet address:

Description and date(s) of commodities and services provided:

Reference name; Contact:

Address: Phone: #( )

Fax/Internet address:

Description and date(s) of commodities and services provided:

Reference name: Contact:

Address: Phone: #( )

Fax/Internet address:

Description and date(s) of commodities and services provided:

References will be contacted to confirm the bidder’s abilities and qualifications as stated in the
bidder’s response. The division may deem the bidder’s response unresponsive if a reference is not
obtainable from a listed reference after reasonable attempts.
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Fig. 1 Aerial Map

[)Muddy Brook WMA

i Priority Habitat
1. Landings - Remove Debris, Grade & Seed

L) 2 Rake and Remove Woody Debris

= 3. Remove Woody Debris down to 4" Diameter
i 4, Remove Debris Piles

w5 Grind Stumps to 6" below Road Surface, Grade and Seed Road
e . Grind Stumps Flush with Road Surface and Seed Road

* 7. Replace Skidder Bridge

| @) & Vehicle Tum Around
+ 9. Gate Installation

Patrill Ho

llow Tract - Muddy Brook WM $ %g;
Pitch Pine - Scrub Oak Restoration ;& b
Access Maintenance '“Vbru.t‘se

18



Fig. 2 Topo Map

ract - Muddy Brook WMA

Pitch Pine - Scrub Oak Restoration

Maintenance

Access
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F|g 3 Locus Map
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Appendix I: Directions:
Muddy Brook WMA, Hardwick
From the 32A in Hardwick Center:
Proceed west on Greenwich Road at the top of the hill turn left on Patrill Hollow Road.
Stay right at the fork with Czesky Road to stay on Patrill Hollow Road. The DFW parking
area with be on the right at the bottom of the hill.

From Ware Center:

Proceed North on Greenwich Road. Take a right onto Patrill Hollow Road. Pass the
landfill and the first DFW parking area. Cross Muddy Brook and continue less than a
mile to the DFW parking area on the left side of the road.
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Gate Specifications.

INSTALLING GATE & LOCK/HOLD OPEN POSTS
1. APPLY GREASE TC FIVOT POST AS SHOWN ON PAGE 1,

2. CAREFULLY LOWER GATE ONTO PIVOT POST

3. SWING GATE CLOSED TO EVENTUAL LOCKED POSITION

4. DIG HOLE FOR LOCK/HOLD OPEN POST
3'8" BELQW ROADWAY FINUSH GRADE 24" - 36" In diameter

5, POSTTION THE LOCK/HOLD OPEN FOST I HOLE
Sr hariznntal Fule pige clases inta top of space Letween Inek plates or LoxcHale Opm Bess
[Alza Iastall & luck padlock)

6. [NSTALL WOODEN SHIMS INTC LOCK/TIOLD OFEN POST

WAL pate clpsed & locked, it wneden shims zuyly foo vedsin g < e
ww Lop of wectar plats & undeocad barizootal ante mpe, e diadian)

7. THIS WILL KEEF LOCK/MOLD OFEN POST [N FROPER POSITION
WHILE CONCRETE IS HARDENING

8, PILY, HOLE WITH CONCRETE

9, ALLOW MINIMUM OF 4 DAYS HARDENING TIME.
WILH GATE LOCKED & SHIMS IN PLACE!

—Np i

Creasn
Wosakon Slamy |
T // f tram Tata 1
o "/ e 1 86
,/ /"/ Algve Rogdway
// A Finlsh Grade
s =

) TO(‘" 'HO‘LI’] OP'RN I
1T EOLE

)

1
Below Roadway
Folsh tl.irad.e
) i
Tur Ak safety & visbiliny, sas &opasts pobe srest paloted widh Padued Sally sod yeliow ae asnge
Zalmt adler s alwion A hig Ty .e’lzLu e e sleins 2apred. 40 eter x 12" leag, (Sead oz SM Sealchlle), Lo
Applied ta hoth sides of afl gate & past pipey &t rogutar intersals,
For mananum sy A HOLD OPEN POST SHOTITD BE INSTALLED AT FACH GATE M{STALLATION, &
cAr.r. EE LUCKIAD 1IN0 BOLD OFEN POST wﬂ‘Rr\ﬂ'En GATE 15 I¥ OPEN POSITION:  (G&TES SUOULD
EE ALLOWED TQ SWING FREE
N hu,_., 2o lee! wa pantrstiag Lojght ~ilar natrg eliher Pedecd Sclely Tod. Yeliow ar range palns ar s
Senteine e O0F rehiseeve Red, Yelow w 0-!\11,} tans bz applied tv the ¢nd of §he hodizontal gots pipe.
KEY TO UNLOCK (A3 e SUOULD RE GIVEN 7O POLICE FIRE, & OTHER NECESSARY PERSONNLL]
LOCIS SIIOULD BE CHECKED RUGULARLY FOR PROFPER OFLRATTION & LUARTCATED WITH WD-4D
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PIVOT POST INSTALLATION PROCEDURE, (3' 6" ABOVE ROADWAY FINISH GRAUE)
—_—e e

1. DIG HOLE
48" BELOW ROADWAY FINISH GRADE, 24" - 36" Diameter

{Larger diwmeter if gronnd is 501t Or wad recently filled)

2. CEMENT PIVOT POST INTD HOLE

( 3' 8" AROVE ROADWAY FINISH GRADE), steel ears into hole
g a minimum ar §eu, yad w0000 Ih, momarets (& sovcril large stoncs i avatlshiel

(= Note: hole must be dry to allow concrete to havden properly.)

**AlS0. FILL PIVOT POST WITH CONCRETE, RIGHT UP TO THE TOF OF TIE POST!
3. INSTALL PIVOT DISKE ASSEMBLY

Gently piace piver disk asaembly ontu Lep of plvot post, gently worldng Lottom af pivol
disk assemhly dewn il conerste, (s2e diagram).

4, APPLY LITHIUM BASED GREASE
‘oz Entirc top of pivol nest & Bottom also (Just above ground), all the way around

NOTE - ALLOW MINIMUM OF 4 DAYS HARDENING TIME

' Swee page 2 for inzealintion of galv, lock post, & 1:0ld upen post.

preat disk 2sse ‘.-l_-,-.i.;f]—JlAa"uP)_" . - e -
an tap of pHom
—_————— .
3' 6" ABOVE ROADWAY

ARPy grease | ‘ FINISH GRADE
0% 2, LT
v !

f. 48" BELOW ROADWAY
e | FINISII GRADE

*NOTE

Ser maxionm saleTy & Viaibiliy, giles ann pasrs 1o e buah 2aintal wirth Fadacal Sl ced, el ar crage
=inr st alallaliow & Eighly rellecrr raze strine aspras. 3% wide x 127 204, Suci as M Seetehllel, by
upplied ea hath stdez of )i gale & post pipes ot yegolon intervals,

For macauwn swoly, A LOLDSOFEN POST SHOULD BE INSTALLED AT EACH INSLALLATION, & GATE BE

LOCKED 13T HOLD NPRN POST WIENEY ZR GATE 19 1Y OPEN POSITION! [GATES S8UQULD NEVER BE
ALLOWED TO SWING PREELY WHEN QPERY

A Mighly cefliective conlrasting Lright eoler | :zing cither Foderal Sufety Red, Yellow or Orange paing oc Sk
seotehlite bighly refective sed, yellow or urange cape bie 2pphicd to the end of the hozental gate pipe
KLY TO UNLOCK GATE SHOULD BE GIVEN 1U POLILK, FIRE, & OTHER NECESSARY PRRIONNEL.
LOCES §HOULD BE CHECKED REGULARLY FOR I'ROCER OFERATION & LUBRICATED WITH WD-10
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